



CITY OF LAREDO
ENGINEERING DEPARTMENT



March 9, 2026

Joseph Neeb
City Manager
1110 Houston St.
Laredo, Texas 78040

SUBJECT: FY25-ENG-40 Shiloh-McPherson RTL & Widening Project – District VI

Dear Mr. Neeb,

Pursuant to the five (5) bids (all electronic) received at the City Secretary's office on Wednesday, March 11, 2026 at 4:00 P.M. which were publicly opened, read and taken advertisement on Thursday, March 12, 2026 at 10:00 A.M.

Based on our evaluation of the bids, the City of Laredo Engineering Department recommends that this project be awarded to **ALC Construction Co., Inc.** with that bid being determined the lowest responsible, responsive bidder of the six submitted for our consideration in the amount not to exceed **\$303,500.00** which includes the base bid with alternate #2 plus a \$50,000.00 contingency allowance. Bid tabulation is attached for your review.

Please feel free to contact Mr. Favio Rodriguez, P.E. at frodrigue2@ci.laredo.tx.us or by phone at (956) 791-7349.

Eliud De Los Santos, P.E.
City Engineer

Ramon Chavez, P.E., Assistant City Manager
rchavez@ci.laredo.tx.us

Jose A. Valdez, Jr., Assistant City Manager
jvaldez5@ci.laredo.tx.us

Steve E. Landin, CPM, Assistant City Manager
slandin@ci.laredo.tx.us



CITY OF LAREDO

ENGINEERING DEPARTMENT



FY25-ENG- Country Club Speed Tables Project – District VI

BID TABULATION				#1 ABBA Construction, LLC			#2 ALC Construction Co., Inc. Laredo, TX			#3 Cld Group Inc.		
				Bid Bond: YES			Bid Bond: YES			Bid Bond: YES		
				Addendum #1: YES			Addendum #1: YES			Addendum #1: YES		
				Addendum #2: YES			Addendum #2: YES			Addendum #2: YES		
				Electronic Bid			Electronic Bid			Electronic Bid		
No.	Qty	Unit	Description of item	Bid Unit Price	Bid Total Price	Engineer's Calculated Price	Bid Unit Price	Bid Total Price	Engineer's Calculated Price	Bid Unit Price	Bid Total Price	Engineer's Calculated Price
1.0 BASE BID												
1.1	1	EA	Mobilization and Bonding of all labor, equipment, tools, and material for the construction of a Right Turn Lane including travel lane, curb and gutter, concrete sidewalk, concrete driveway, etc. city specifications, to include all labor materials, mobilization, tools, equipment, traffic control, material testing, etc. Complete in place.	\$52,000.00	\$52,000.00	\$10,000.00	\$40,000.00	\$40,000.00	\$10,000.00	\$19,987.00	\$19,987.00	\$10,000.00
1.2	1	EA	Furnish all labor, equipment, and material to Excavate, Clearing and Grubbing, and Haul Off as per city specifications, to include all labor materials, tools, pavement, etc. Complete in place	\$10,000.00	\$10,000.00	\$10,000.00	\$30,000.00	\$30,000.00	\$10,000.00	\$8,282.59	\$8,282.59	\$10,000.00
1.3	1950		Furnish all labor, equipment, and material for Construction of a 4" Reinforced Concrete Sidewalk as per city specifications, to include all labor materials, tools, pavement, etc. Complete in place	\$14.00	\$27,300.00	\$27,300.00	\$11.00	\$23,400.00	\$27,300.00	\$8.61	\$16,789.50	\$27,300.00
1.4	350		Furnish all labor, equipment, and material for Construction of an 8" - 4000 PSI Reinforced Concrete Driveway as per city specifications, to include all labor materials, tools, pavement, etc. Complete in place	\$30.00	\$10,500.00	\$7,000.00	\$20.00	\$7,000.00	\$7,000.00	\$12.08	\$4,228.35	\$7,000.00
1.5	350		Furnish all labor, equipment, and material for Construction of Reinforced Concrete Curb and Gutter, to include all labor materials, tools, pavement, etc. Complete in place	\$35.00	\$12,250.00	\$21,000.00	\$32.00	\$11,200.00	\$21,000.00	\$24.92	\$8,722.00	\$21,000.00
1.6	3900		Furnish all labor, equipment, and material to Construct 9" - 4000 PSI Reinforced Concrete Travel Lane as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$75.00	\$292,500.00	\$156,000.00	\$15.00	\$58,500.00	\$156,000.00	\$14.18	\$55,317.60	\$156,000.00
1.7	2700		Furnish all labor, equipment, and material to Demolish and Remove Concrete Sidewalk, as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place	\$10.00	\$27,000.00	\$29,700.00	\$7.00	\$18,900.00	\$29,700.00	\$3.37	\$9,093.60	\$29,700.00
1.8	800		Furnish all labor, equipment, and material to Demolish and Remove Concrete Driveway as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$10.00	\$8,000.00	\$8,800.00	\$10.00	\$8,000.00	\$8,800.00	\$4.49	\$3,592.00	\$8,800.00
1.9	400		Furnish all labor, equipment, and material to Demolish and Remove Concrete Reinforced Curb and Gutter as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$10.00	\$4,000.00	\$6,000.00	\$15.00	\$6,000.00	\$6,000.00	\$6.14	\$2,454.00	\$6,000.00
1.10	2		Furnish all labor, equipment, and material to construct a Construction of a Parallel ADA Ramp as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$1,500.00	\$3,000.00	\$6,000.00	\$1,500.00	\$3,000.00	\$6,000.00	\$969.38	\$1,938.76	\$6,000.00
1.11	1		Furnish all labor, equipment, and material to construct a Construction of a Corner Intersection ADA Ramp as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$4,900.00	\$4,900.00	\$10,000.00	\$6,000.00	\$6,000.00	\$10,000.00	\$1,096.98	\$1,096.98	\$10,000.00
1.12	3		Furnish all labor, equipment, and material to Adjust (Remove, Relocate, and Rise/Lower as needed) Water Valves as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$1,750.00	\$5,250.00	\$3,000.00	\$1,000.00	\$3,000.00	\$3,000.00	\$5,339.58	\$16,018.75	\$3,000.00
1.13	1		Furnish all labor, equipment, and material to Construct a 5' x 10' Concrete cast in place inlet as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$9,900.00	\$9,900.00	\$10,000.00	\$12,000.00	\$12,000.00	\$10,000.00	\$17,808.75	\$17,808.75	\$10,000.00
1.14	15		Furnish all labor, equipment, and material to Add 48" Reinforced Concrete Storm Drain Line as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$1,000.00	\$15,000.00	\$8,000.00	\$400.00	\$6,000.00	\$8,000.00	\$965.62	\$14,484.24	\$8,000.00
1.15	1		Furnish all labor, equipment, and material to Relocate Any Manhole as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$13,000.00	\$13,000.00	\$8,000.00	\$2,500.00	\$2,500.00	\$8,000.00	\$8,305.00	\$8,305.00	\$8,000.00
1.16	1		Furnish all labor, equipment, and material to provide Traffic Control as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place	\$15,000.00	\$15,000.00	\$20,000.00	\$5,000.00	\$5,000.00	\$20,000.00	\$47,695.89	\$47,695.89	\$20,000.00
1.17	1		Furnish all labor, equipment, and material to install an Inlet Protection BPM as per the Engineers Recommendation as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$2,500.00	\$2,500.00	\$2,000.00	\$1,000.00	\$1,000.00	\$2,000.00	\$1,980.00	\$1,980.00	\$2,000.00
1.18	1		Furnish all labor, equipment, and material to Conduct Utility Exploration for the Relocation of Curb Inlet with Hydroexcavation as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$10,000.00	\$10,000.00	\$10,000.00	\$3,000.00	\$3,000.00	\$10,000.00	\$26,438.50	\$26,438.50	\$10,000.00
1.19	1	EA	Contingency Allowance	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
TOTAL BASE BID				\$572,100.00	\$402,800.00	\$402,800.00	\$234,500.00	\$402,800.00	\$402,800.00	\$314,233.51	\$402,800.00	\$402,800.00
2.0 ALTERNATE #1												
2.1	-3900	SF	Furnish all labor, equipment, and material to Construct 9" - 4000 PSI Reinforced Concrete Travel Lane as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$75.00	-\$292,500.00		\$15.00	-\$58,500.00		\$14.18	-\$55,317.60	
2.2	3900	SF	Furnish all labor, equipment, and material to Construct 6" - 4000 PSI Reinforced Concrete with #4 rebar at 12" o.c. each way with 2.5" Type D asphalt top Travel Lane as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$70.00	\$273,000.00		\$25.00	\$97,500.00		\$13.49	\$52,603.20	
TOTAL ALTERNATE #1				(\$19,500.00)			\$39,000.00			(\$2,714.40)		
3.0 ALTERNATE #2												
3.1	300	LF	Furnish all labor, equipment, and material for Construction of Reinforced Concrete Header Curb to be Place Along Length of Proposed Sidewalk, to include all labor materials, tools, pavement, etc. Complete in place	\$30.00	\$9,000.00		\$30.00	\$9,000.00		\$35.71	\$10,713.00	
TOTAL ALTERNATE #2				\$9,000.00			\$9,000.00			\$10,713.00	\$0.00	
4.0 ALTERNATE #3												
3.1	1	LS	Furnish all labor, equipment, and material to Redo all Striping (Thermoplastic) as needed as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$48,000.00	\$48,000.00		\$8,000.00	\$8,000.00		\$12,680.36	\$12,680.36	
TOTAL ALTERNATE #3				\$48,000.00			\$8,000.00			\$12,680.36	\$0.00	



**CITY OF LAREDO
ENGINEERING DEPARTMENT**

	ABBA Construction, LLC	ALC CONSTRUCTION Co. Inc.	Cid Group Inc.
TOTAL BASE BID	\$572,100.00	\$294,500.00	\$914,233.51
BASE BID W/ ALTERNATE #1	\$552,600.00	\$333,500.00	\$911,519.11
BASE BID W/ ALTERNATE #2	\$581,100.00	\$303,500.00	\$924,946.51
BASE BID W/ ALTERNATE #3	\$620,100.00	\$302,500.00	\$926,913.87
BASE BID W/ ALTERNATE #1 & 2	\$561,600.00	\$342,500.00	\$922,232.11
Errors by Contractor and Corrections by Engineer (Explanation by Engineer)	No Errors Found	Contractor added the sums, when they were supposed to deduct one from the other in alternate #1. Change was made for them.	

BID TABULATION				#4 SAL Construction Management LLC			#5 SKG One-Stop Construction Inc.		
				Bid Bond: YES			Bid Bond: YES		
				Addendum #1: YES			Addendum #1: YES		
				Addendum #2: YES			Addendum #2: YES		
				Electronic Bid			Electronic Bid		
No.	Qty	Unit	Description of item	Bid Unit Price	Bid Total Price	Engineer's Calculated Price	Bid Unit Price	Bid Total Price	Engineer's Calculated Price
1.0 BASE BID									
1.1	1	EA	Mobilization and Bonding of all labor, equipment, tools, and material for the construction of a Right Turn Lane including travel lane, curb and gutter, concrete sidewalk, concrete driveway, etc. city specifications, to include all labor materials, mobilization, tools, equipment, traffic control, material testing, etc. Complete in place.	\$76,000.00	\$76,000.00	\$10,000.00	\$24,644.21	\$24,644.21	\$10,000.00
1.2	1	EA	Furnish all labor, equipment, and material to Excavate, Clearing and Grubbing, and Haul Off as per city specifications, to include all labor materials, tools, pavement, etc. Complete in place	\$15,000.00	\$15,000.00	\$10,000.00	\$8,262.25	\$8,262.25	\$10,000.00
1.3	1950		Furnish all labor, equipment, and material for Construction of a 4" Reinforced Concrete Sidewalk as per city specifications, to include all labor materials, tools, pavement, etc. Complete in place	\$11.45	\$22,327.50	\$27,300.00	\$15.01	\$29,273.60	\$27,300.00
1.4	350		Furnish all labor, equipment, and material for Construction of an 8" - 4000 PSI Reinforced Concrete Driveway as per city specifications, to include all labor materials, tools, pavement, etc. Complete in place	\$26.30	\$9,205.00	\$7,000.00	\$38.72	\$13,550.88	\$7,000.00
1.5	350		Furnish all labor, equipment, and material for Construction of Reinforced Concrete Curb and Gutter, to include all labor materials, tools, pavement, etc. Complete in place	\$37.65	\$13,177.50	\$21,000.00	\$33.96	\$11,886.91	\$21,000.00
1.6	3900		Furnish all labor, equipment, and material to Construct 9" - 4000 PSI Reinforced Concrete Travel Lane as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$33.50	\$130,650.00	\$156,000.00	\$20.40	\$79,571.31	\$156,000.00
1.7	2700		Furnish all labor, equipment, and material to Demolish and Remove Concrete Sidewalk, as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$9.50	\$25,650.00	\$29,700.00	\$17.03	\$45,981.54	\$29,700.00
1.8	800		Furnish all labor, equipment, and material to Demolish and Remove Concrete Driveway as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$11.00	\$8,800.00	\$8,800.00	\$29.72	\$23,776.64	\$8,800.00
1.9	400		Furnish all labor, equipment, and material to Demolish and Remove Concrete Reinforced Curb and Gutter as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$19.00	\$7,600.00	\$6,000.00	\$27.18	\$10,870.68	\$6,000.00
1.10	2		Furnish all labor, equipment, and material to construct a Construction of a Parallel ADA Ramp as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$3,475.00	\$6,950.00	\$6,000.00	\$2,266.22	\$4,532.44	\$6,000.00
1.11	1		Furnish all labor, equipment, and material to construct a Construction of a Corner Intersection ADA Ramp as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$5,125.00	\$5,125.00	\$10,000.00	\$3,569.67	\$3,569.67	\$10,000.00



CITY OF LAREDO

ENGINEERING DEPARTMENT



1.12	3		Furnish all labor, equipment, and material to Adjust (Remove, Relocate, and Rise/Lower as needed) Water Valves as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$1,350.00	\$4,050.00	\$3,000.00	\$2,528.86	\$7,586.57	\$3,000.00		
1.13	1		Furnish all labor, equipment, and material to Construct a 5' x 10' Concrete cast in place inlet as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$17,880.00	\$17,880.00	\$10,000.00	\$18,218.22	\$18,218.22	\$10,000.00		
1.14	15		Furnish all labor, equipment, and material to Add 48" Reinforced Concrete Storm Drain Line as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$1,075.00	\$16,125.00	\$8,000.00	\$1,232.71	\$18,490.63	\$8,000.00		
1.15	1		Furnish all labor, equipment, and material to Relocate Any Manhole as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$21,200.00	\$21,200.00	\$8,000.00	\$20,823.13	\$20,823.13	\$8,000.00		
1.16	1		Furnish all labor, equipment, and material to provide Traffic Control as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$18,450.00	\$18,450.00	\$20,000.00	\$11,980.95	\$11,980.95	\$20,000.00		
1.17	1		Furnish all labor, equipment, and material to install an Inlet Protection BPM as per the Engineers Recommendation as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$1,650.00	\$1,650.00	\$2,000.00	\$3,131.79	\$3,131.79	\$2,000.00		
1.18	1		Furnish all labor, equipment, and material to Conduct Utility Exploration for the Relocation of Curb Inlet with Hydroexcavation as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$25,000.00	\$25,000.00	\$10,000.00	\$6,243.41	\$6,243.41	\$10,000.00		
1.19	1	EA	Contingency Allowance	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00		
TOTAL BASE BID					\$474,840.00	\$402,800.00	\$50,000.00	\$392,394.82	\$402,800.00		
2.0 ALTERNATE #1											
2.1	-3900	SF	Furnish all labor, equipment, and material to Construct 9" - 4000 PSI Reinforced Concrete Travel Lane as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$33.50		-\$130,650.00	\$20.40		-\$79,571.31		
2.2	3900	SF	Furnish all labor, equipment, and material to Construct 6" - 4000 PSI Reinforced Concrete with #4 rebar at 12" o.c. each way with 2.5" Type D asphalt top Travel Lane as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$40.50		\$157,950.00	\$26.89		\$104,868.66		
TOTAL ALTERNATE #1					\$27,300.00			\$25,297.35			
3.0 ALTERNATE #2											
3.1	300	LF	Furnish all labor, equipment, and material for Construction of Reinforced Concrete Header Curb to be Place Along Length of Proposed Sidewalk , to include all labor materials, tools, pavement, etc. Complete in place.	\$84.00		\$25,200.00	\$18.79		\$5,636.61		
TOTAL ALTERNATE #2					\$25,200.00			\$0.00			
4.0 ALTERNATE #3											
3.1	1	LS	Furnish all labor, equipment, and material to Redo all Striping (Thermoplastic) as needed as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place.	\$22,500.00		\$22,500.00	\$34,320.32		\$34,320.32		
TOTAL ALTERNATE #3					\$22,500.00			\$34,320.32			
				SAL Construction Management LLC				SKG One-Stop Constructino Inc			
TOTAL BASE BID				\$474,840.00				\$392,394.82			
BASE BID W/ ALTERNATE #1				\$502,140.00				\$417,692.17			
BASE BID W/ ALTERNATE #2				\$500,040.00				\$392,394.82			
BASE BID W/ ALTERNATE #3				\$497,340.00				\$426,715.14			
BASE BID W/ ALTERNATE #1 & 2				\$527,340.00				\$417,692.17			
				Errors by Contractor and Corrections by Engineer (Explanation by Engineer)				On alternate #1, the price they gave for item 2.1 does not match the price given in item 1.6. We used 1.6 line item price to keep it consistent			