

CITY OF LAREDO





November 19, 2025

Joseph Neeb City Manager 1110 Houston St. Laredo, Texas 78040

SUBJECT: FY25-ENG-65 High Density Mineral Bond – Street Management Project

Dear Mr. Neeb,

Pursuant to the two (2) bids (both electronic) received at the City Secretary's office on Thursday, November 06, 2025 at 4:00 P.M. which were publicly opened, read and taken advertisement on Thursday, November 07, 2025 at 10:00 A.M.

Based on our evaluation of the bids, the City of Laredo Engineering Department recommends that this project be awarded to **Andale Construction**, **Inc.** with that bid being determined the lowest responsible, responsive bidder of the two submitted for our consideration in the amount not to exceed \$3,135,848.00 which includes the base bid plus alternative #1 with a \$150,000.00 contingency allowance. Bid tabulation is attached for your review.

Please feel free to contact Mr. Eliud De Los Santos, P.E. at edelossant@ci.laredo.tx.us or by phone at (956) 791-7346.

Eliud De Los Santos, P.E.

City Engineer

EDU

Jose A. Valdez, Jr., Assistant City Manager jvaldez5@ci.laredo.tx.us

Steve E. Landin, CPM, Assistant City Manager slandin@ci.laredo.tx.us



CITY OF LAREDO





FY25-ENG-65 High Density Mineral Bond – Street Management Project

				#1 Andale Construction, Inc. , Wichita, KS			#2 AG3 GROUP, LLC, San Antonio, TX		
			DID TABLUATION	Bid Bond: YES			Bid Bond: YES		
BID TABULATION				Addendum#2: YES Electronic Bid			Addendum#2: YES Electronic Bid		
1.1	500000	SY	Furnish all labor, equipment, and material for application of Frictional Asphaltic Surface Preservation Treatment (HDMB) as per city specifications, toinclude all labor materials, tools, pavement, etc. Complete in place	\$3.61	\$1,805,000.00	\$1,805,000.00	\$4.02	\$2,010,000.00	\$2,010,000.00
1.2	1	LS	Furnish all labor, equipment, and material to provide and implement Traffic Control as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place	\$78,300.00	\$78,300.00	\$78,300.00	\$154,000.00	\$154,000.00	\$154,000.00
1.2	1	LS	Furnish all labor, equipment, and material to cover all thermo plastic striping in good or satisfactory condition with tape to preserve all R.O.W. Complete in place.	\$5,642.00	\$5,642.00	\$5,642.00	\$54,000.00	\$54,000.00	\$54,000.00
1.4	1	LS	Furnish all labor, equipment, and material to cover blue, white, and yellow, buttons on R.O.W. Complete in place.	\$2,456.00	\$2,456.00	\$2,456.00	\$12,600.00	\$12,600.00	\$12,600.00
1.5	1	LS	Furnish all labor, equipment, and material to provide and deliver a GIS based color map of all treated streets by district, bi-weekly. Complete in place.	\$4,150.00	\$4,150.00	\$4,150.00	\$6,000.00	\$6,000.00	\$6,000.00
1.6	1	LS	Please include a \$150,000.00 contingency allowance.	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00
			TOTAL BASE BID	Control of the Contro	\$2,045,548.00	\$2,045,548.00	THE SECTION	\$2,386,600.00	\$2,386,600.00
2.1	300000	SY	Furnish all labor, equipment, and material for application of Frictional Asphaltic Surface Preservation Treatment (HDMB) as per city specifications, toinclude all labor materials, tools, pavement, etc. Complete in place	\$3.51	\$1,053,000.00	\$1,053,000.00	\$4.97	\$1,491,000.00	\$1,491,000.00
2.2	1	LS	Furnish all labor, equipment, and material to provide and implement Traffic Control as per city specifications, to include all labor materials, tools, equipment, etc. Complete in place	\$37,000.00	\$37,000.00	\$37,000.00	\$133,000.00	\$133,000.00	\$133,000.00
2.3	1	LS	Furnish all labor, equipment, and material to cover all thermo plastic striping in good or satisfactory condition with tape to preserve all R.O.W. Complete in place.	\$100.00	\$100.00	\$100.00	\$33,000.00	\$33,000.00	\$33,000.00
2.4	1	LS	Furnish all labor, equipment, and material to cover blue, white, and yellow, buttons on R.O.W. Complete in place.	\$100.00	\$100.00	\$100.00	\$9,000.00	\$9,000.00	\$9,000.00
2.5	1	LS	Furnish all labor, equipment, and material to provide and deliver a GIS based color map of all treated streets by district, bi-weekly. Complete in place.	\$100.00	\$100.00	\$100.00	\$6,000.00	\$6,000.00	\$6,000.00
				Andale Construction, inc.		ion, inc.	AG3 GROUP, LLC		
			TOTAL BASE BID	Topic street	\$2,045,548.00		\$2,386,600.00		
			TOTAL ALTERNATE #1		\$1,090,300.00		\$1,672,000.00		
			TOTAL BASE BID + ALTERNATE #1	\$3,135,848.00		\$4,058,600.00			
			Errors by Contractor and Corrections by Engineer (Explanation by Engineer)	No Errors Found			No Errors Found		