Bid Tabulation Form

able.city

Architecture - Community Engagement
Planning - Economic Development

15-Dec-25

Plaza Theatre Envelope Facade Enhancements

City of Laredo

FY24-ENG-52-B

Summit Building & Design (AOC Calton, Ltd.,

Contractor Zertuche Construction Texas LLC Contractor Midas Contractors LLC Contractol P . Contractor PATMO Construction LLC
dba Summit Building & Design)
Contact Ramon Zertuche Il Contact Nelso Molina Contact David Acevedo Contact  Armand Vanlor
Phone 956.285.1790 Phone 956.231.9142 Phone 956.415.3972 Phone 956.516.9001
Email mary@zertucheconstruction.com Email nelso@midascontractors.com Email david.acevedo@summitbuildinganddesign.comf | Email armand@patmoconstruction.com
BID BOND (Y/N) YES YES YES YES
ADDENDUM (Y/N) YES YES YES YES
BASE BID BASE BID BASE BID BASE BID
ITEM DESCRIPTION QTY.  [UOM [UNIT EXTENDED QTY.  |UNIT [UNIT COSTS SUB TOTAL QTY.  |UNIT [UNIT COSTS$ SUB TOTAL QTY.  [UNIT [UNIT COSTS$ SUB TOTAL
1| General Conditions 1 EA | $ 1,628,333.00 | $ 1,628,333.00 1 EA | $1,968,500.00] $ 1,968,500.00 1 EA | $2,271,899.00| $1,968,500.00 1 EA | $2,669,700.00 $ 2,669,700.00)
1.1| Temporary Facilities 1 LS | $  83,333.00 1 Ls | $ 25,000.00 1 Ls | $ 311,345.00 1 Ls | $ 158,000.00
1.2| Cleanup 1 Ls | $ 9,000.00 1 Ls | $ 5,000.00 1 Ls | $ 33,133.00 1 Ls | $ 13,000.00
1.3| Permits 1 LS [$  8900.00 1 Ls [ $  5,000.00 1 Ls [ $  7,537.00 1 Ls | $ 5,000.00
1.4| Performance Bond 1 LS | $  66,282.00 1 Ls | $ 50,000.00 1 Ls | $ 34,876.00 1 Ls | $ 35,000.00
1.5 | Builders Risk Insurance 1 LS | § 3,500.00 1 Ls | $ 10,000.00 1 Ls | $ 22,507.00 1 Ls | $ 8,000.00
1.6| Site: Traffic Control 1 Ls | § 8,000.00 1 Ls | $  8,000.00 1 Ls | $ 21,080.00 1 Ls | $ 5,000.00
1.7| Site: Exterior Improvements| 1 LS | $ 143,438.00 1 Ls | $ 20,000.00 1 Ls | $  8589.00 1 Ls | $ 200,000.00
1.8| Building: Demolition 1 LS | $  27,184.00 1 Ls | $ 32,000.00 1 Ls | $ 12,334.00 1 Ls | $ 15,000.00
1.9| Building: Concrete 1 LS |$  4,500.00 1 Ls | $  6,000.00 1 Ls | $  2,144.00 1 Ls | $ 15,000.00
1.10| Building: Masonry 1 LS | $ 170,654.00 1 Ls | $ 280,000.00 1 Ls | $ 287,790.00 1 Ls | $ 550,000.00
1.11| Building: Metal 1 LS | $  9,400.00 1 Ls | $ 12,000.00 1 Ls | $ 15,112.00 1 Ls | $ 112,700.00
1.12| Building: Rough Carpentry 1 Ls | $ 9,500.00 1 Ls | $ 12,000.00 1 LS | $ 20,556.00 1 Ls | $ 12,000.00
1.13 | Building: Stucco/Plaster 1 LS | $ 13,100.00 1 Ls | $ 85,000.00 1 Ls | $ 109,360.00 1 Ls | $ 80,000.00
Building: Thermal &
1.14| Mosture Protection 1 LS |$  10,512.00 1 LS | $ 20,000.00 1 Ls | $ 34,261.00 1 LS | $ 8000.00
1.15 | Building: Doors & Windows 1 LS | $  36,333.00 1 Ls | $ 90,000.00 1 Ls | $ 45,114.00 1 Ls | $ 60,000.00
Building: Interior Walls &
1.16 | Finishes 1 LS | § 70,000.00 1 Ls | $ 60,000.00 1 Ls | $ 145,813.00 1 Ls | $ 30,000.00
1.17| Building: Specialties 1 LS | $  30,000.00 1 Ls | $ 18,000.00 1 Ls | $ 302,316.00 1 Ls | $ 15,000.00
1.18 | Building: Electrical 1 LS | $ 120,000.00 1 Ls | $ 189,500.00 1 Ls | $ 57,134.00 1 LS | $ 283,000.00
1.19| Building: Electrical Lighting 1 LS | $§ 176,785.00 1 LS | $ 450,000.00 1 LS | $ 43,408.00 1 LS | $ 300,000.00
Building: Signage
1.20 | (Skeletonized LED) 1 LS | $ 483,215.00 1 LS | $ 485,000.00 1 LS | $ 574,757.00 1 Ls | $ 616,000.00
1.21|Building: IT (Marquee) 1 LS | $  81,118.00 1 Ls | $ 18,000.00 1 Ls | $ 10,744.00 1 Ls | $ 24,000.00
Building: Replacement of
Daktronic Screen, new
Infrastructure, Wiring,
Conduit &
1.22 | Controllers/Programming 1 LS | $ 63,579.00 1 Ls | $ 88,000.00 1 LS | $ 171,989.00 1 Ls | $ 125,000.00
2| Allowances 1 EA [$ 95000.00 [ $ 95000.00 1 EA | $ 95000.00 | § 95,000.00 1 EA | $ 95000.00 | $ 95000.00 1 EA | $ 9500000 | § 95000.00
SUB-TOTAL $ 1,723,333.00 $2,063,500.00) $ 2,366,899.00) $ 2,764,700.00]
3| Alternates 1 LS | $  (10,500.00) 1 Ls | $ (50,000.00) 1 Ls | $(171,989.00) 1 Ls | $ (60,000.00)
Deduct No.1 - Daktronic
3.1|Screens 1 LS | $  (10,500.00) 1 Ls | $ (50,000.00) 1 Ls | $(171,989.00) 1 Ls | $ (60,000.00)
TOTAL [ $ 1,723,333.00 [ $ _ 2,063,500.00 [ $ 2,366,899.00 [ $ 2,764,700.00

REMARKS

QUESTIONS

BID TABULATION : PLAZA THEATRE ENVELOPE AND FACADE ENHANCEMENTS



