

Line #	Description	QTY	UOM	Estimated	Midas Contractors LLC		Quantum Construction	
					Total Price	\$109,500.00	Total Price	\$105,800.00
1	Section I: Villa Del Sol Park Improvements - T 1	PKG			<u>\$104,500.00</u>	\$104,500.00	\$105,800.00	\$105,800.00
1.1	1/2" inch PVC Class 200 SDR	21	Linear Feet		<u>\$1.50</u>		\$3.85	
1.2	3/4" inch PVC Class 200 SDR	83	Linear Feet		<u>\$1.50</u>		\$1.62	
1.3	1" inch PVC Class 200 SDR	16	Linear Feet		<u>\$2.00</u>		\$5.06	
1.4	PVC Schedule 40	1117	Linear Feet		<u>\$2.00</u>		\$3.32	
1.5	Sleeve: PVC Schedule 40	150	Linear Feet		<u>\$10.00</u>		\$10.80	
1.6	Hunter PGV-ASV 1"	8	Each		\$1,850.00		<u>\$59.06</u>	
1.7	Hunter PGV-ASV 3/4"	1	Each		\$1,850.00		<u>\$202.50</u>	
1.8	Buckner-Superior AV	1	Each		<u>\$100.00</u>		\$243.00	
1.9	Febco 825Y 1-1/2" – RPBP	1	Each		<u>\$2,800.00</u>		\$2,970.00	
1.10	Hunter XCH – 1200 – SS – 12 stations	1	Each		\$2,800.00		<u>\$1,147.50</u>	
1.11	Hunter WSS-solar, rain, freeze sensor	1	Each		\$1,800.00		<u>\$675.00</u>	
1.12	Rainbird XFS-04-12- Dripline	8843	Linear Feet		\$1.50		<u>\$0.92</u>	
1.13	Water Meter 2"	1	Each		<u>\$14,000.00</u>		No Bid	
1.14	Plastic Adapter Fittings	1	Each		\$2,500.00		<u>\$810.00</u>	
1.15	Copper Wire	1200	Linear Feet		\$1.00		<u>\$0.89</u>	
1.16	PVB - Pressure Vacuum Breaker	1	Each		\$2,000.00		<u>\$702.06</u>	
1.17	Labor, Equipment, appurtenances.	1	Total Cost		<u>\$37,463.50</u>		\$81,404.99	
1.18	Performance and Payment Bond (4 Original C 4		Each		\$5,000.00		<u>\$586.05</u>	