CITY OF LAREDO
ENGINEERING DEPARTMENT
1110 HOUSTON STREET (2ND FLOOR)

PROJECT NAME

EXHIBIT B

11/06/2025

ENGINEER'S OPINION OF PROBABLE COST

PRELIMINARY

FINAL

SOLA CENTER PARK ROAD

MATERIAL COST (PHASE 1) QUANTITY UNIT UNIT COST TOTAL COST
1 8" CALICHE BASE 323 TONS 19.35 4,807.73
2 4" FLEXIBLE BASE (BELOW CURB & GUTTER) - CALICHE 30 TONS 19.35 580.50
3 2" HOT MIX ASPHALT TYPE "D" 100 TONS 75.00 7,500.00
4 PRIME COAT MC-30 210 GAL. 7.00 1,470.00
5 TYPE "A" CURB & GUTTER (6") 3000 PSI 55 CY. 140.00 7,700.00
6 CONCRETE DRIVEWAY TO US 83 4000 PSI 50 CY. 150.00 7,500.00
7 24" RCP (8' LENGTH) 5 EA. 569.60 2,848.00
8 24" SAFETY END TREATMENT WITH PROTECTION IRON ON OUTLET 2 EA. 641.00 1,282.00
9 SILT FENCE (100' ROLLS) 3 EA. 50.97 152.91
10 STABILIZED CONSTRUCTION ENTRANCE 20 CY. $ 20.00 | $ 400.00
TOTAL IMPROVEMENTS PHASE 1 $ 34,241.14

MATERIAL COST (PHASE 2) QUANTITY UNIT UNIT COST TOTAL COST
11 8" CALICHE BASE 2,200 TONS 19.35 32,746.15
12 4" FLEXIBLE BASE (BELOW CURB & GUTTER) - CALICHE 850 TONS 19.35 12,651.92
13 2" HOT MIX ASPHALT TYPE "D" 650 TONS 75.00 48,750.00
14 PRIME COAT MC-30 650 GAL. 70.00 45,500.00
15 TYPE "A" CURB & GUTTER (6") 3000 PSI 250 CY. 140.00 35,000.00
16 CONCRETE GUTTER (STREET) 4000 PSI 40 CY. 150.00 6,000.00
17 SIDEWALK 3000 PSI 50 CY. 140.00 7,000.00
18 RAMPS3000 PSI 10 CY. 140.00 1,400.00
19 4'-7" RETAINING WALL 4000 PSI 80 CY. 150.00 12,000.00
20 3' WIDE CONCRETE CHANNEL WITH 1.5' WALLS 3000 PSI 50 CY. 140.00 7,000.00
21 SILT FENCE (100' ROLLS) 32 EA. 50.97 1,631.04
22 STABILIZED CONSTRUCTION ENTRANCE 20 CY. 20.00 400.00
23 TRAFFIC CALMING DEVICE (3 EA.) 3000 PSI 90 CY. 3 140.00 | $ 12,600.00
TOTAL IMPROVEMENTS PHASE 2 $ 222,679.12

MATERIAL COST (PHASE 3) QUANTITY UNIT UNIT COST TOTAL COST
24 VINE STREET DRIVEWAY 4000 PSI 20 CY. 150.00 3,000.00
25 8" CALICHE BASE 300 TONS 19.35 4,465.38
26 4" FLEXIBLE BASE (BELOW CURB & GUTTER) - CALICHE 100 TONS 19.35 1,488.46
27 2" HOT MIX ASPHALT TYPE "D" 80 TONS 75.00 6,000.00
28 PRIME COAT MC-30 180 GAL. 7.00 1,260.00
29 TYPE "A" CURB & GUTTER (6") 3000 PSI 30 CY ] 140.00 4,200.00

TOTAL IMPROVEMENTS PHASE 3

$ 20,413.85

TOTAL COST ALL PHASES

$

277,334.10




